



ADDENDUM SET "1"

5th June 2025

To all Prospective bidders,

**REF NO. KRA/HQS/NCB-040/2024-2025 :SUPPLY, DELIVERY,
INSTALLATION, TESTING AND COMMISSIONING OF SOLAR POWER SYSTEM
AT KENYA SCHOOL OF REVENUE ADMINISTRATION – MOMBASA CAMPUS**

Kenya Revenue Authority wishes to inform prospective bidders of the following clarification/ addendum:

NO.	CLARIFICATION	KRA RESPONSE/ ADDENDUM
1.	Summary page	Bidders are advised to note some amendments in the SUMMARY of the Bill of Quantities Solar PV System. The Summary page has therefore been expunged and replaced with "Amended Summary " attached herein Bidders are advised to use the "AMENDED SUMMARY " while responding to the tender.
2.	Submission of valid EPRA License (Company's Valid EPRA A1 license– Electrical contractor License)	Bidders are advised that this criteria has been expunged
3.	FORM SD2	Criteria Number 11, under the Preliminary/Mandatory Evaluation Criteria has been amended to read " <i>Duly filled Self-Declaration that the Person/Tenderer will not engage in any Corrupt or Fraudulent Practice. – SD2</i> "
4.	SITE VISIT We understand the importance of the site visit in preparing a comprehensive and competitive proposal. Therefore, we kindly request an opportunity to reschedule the visit. We propose Monday, 9th June 2025, as a suitable date for the rescheduled site visit.	Bidders are advised that a second site visit has been scheduled to 9th June 2025 at 11: 00am. VENUE: Kenya School of Revenue Administration (KESRA) Mombasa.

Martha Njuguna

AG. DEPUTY COMMISSIONER - SUPPLY CHAIN MANAGEMENT



AMMENDED – SUMMARY

Item	Description	Amount (KShs)
	Bill no 1: Cotract preliminaries and Insurance	0
	Bill no. 2: Solar installations	-
	Bill no. 3: Surveillance installations	-
	Allow for associated civils works: Drilling, hacking of the walls and making good disturbed areas	
	Allow for testing and commissioning in accordance with the contract and Engineers satisfaction	
	Labelling: Allow for labelling all telecommunication cables, active devices and telecommunication points and all necessary documentation	
	Total	-
	5% Contingency	-
	Total + Contingency	-
	16% VAT	-
	Total Amount in the BoQ	-